INTERAGENCY AGREEMENT
BETWEEN
THE NATIONAL PARK SERVICE
AND
THE U. S. ARMY CORPS OF ENGINEERS

I. Purpose.

A. This Interagency Agreement (IA) for environmental remediation, technical assistance,
and homeland defense/security activities defines the roles and responsibilities of the U.S. Army
Corps of Engineers, Omaha District, hereinafter referred to as USACE, and the National Park
Service, hereinafter referred to as NPS. Specifically, this IA defines the conditions and
procedures for NPS to access the USACE Nationwide/International Rapid and Immediate
Response Remedial/Removal Action Program, as well as other USACE programs, to provide
technical assistance, time-sensitive environmental services, and homeland defense/security
services. The homeland defense/security services will provide support to homeland defense/
security initiatives involving the assessment and/or implementation of preventative measures to
address facility vulnerabilities or remediation damages or materials from actual attack.

B. It is advantageous to NPS and in the public interest to share existing contract services
to facilitate procurement of essential services and reduce overall acquisition costs to the United
States Government.

II. Authority.

This IA is entered into pursuant to the Economy in Government Act (31 U.S.C. § 1535)
and the NPS mission statement.

III. Parties.

To provide for consistent and effective communication between USACE and NPS, each
party shall appoint a Principal Representative to serve as its central point of contact on matters
relating to this IA.

A. NPS. The NPS office is located at the following address:

National Park Service
Midwest Regional Office
1709 Jackson Street
Omaha, NE 68102

1. NPS Contracting Officer:

Ms. Theora McVay
Phone: 402-221-3487



2. Other key NPS officials “(Program Officers)”. Articles IV and IX.A. state that
Article III identifies the Program Officer. Program Officers will be management-level
representatives from each Field Area Office authorized to make commitments for their areas in
implementation of the terms of this IA.

The work to be performed under this IA is subject to monitoring by the NPS Contracting
Officer designated in Article III of this IA or such other persons as designated in writing from
time to time by the NPS Contracting Officer. The NPS Program Officer’s responsibility is set
forth in Article IX, “Technical Direction and Surveillance.”

B. USACE. The USACE office is located at the following address:

U.S. Armmy Corps of Engineers
Omaha District

106 S. 15™ Street

Omaha, NE 68102-1618

USACE Program Manager, acting as USACE
Program Officer:

Mr. Greg Herring
Phone: 402-221-7712, Fax: 402-221-7838
Cell Phone: 402-968-6687

IV. Scope of Work.

A. For the periods established in Article V, Terms of Agreement, USACE will contribute
efforts to facilitate environmental remedial/removal action support through the USACE
Nationwide/International Rapid and Immediate Response Remedial/Removal Action Program by
agreeing to the following.

1. USACE will develop a complete Scope of Work and Government Estimate
with assistance and input from NPS at its direction.

2. All contracting functions, including requests for proposal, negotiations,
awards, and contract administration, will be carried out by USACE.

3. USACE technical personnel will review any contractor work products for
compliance with the Scope of Work and will ensure that all comments and concerns of USACE
and NPS are addressed in work products.

4. All contracted onsite activities contributing to the remedial/removal action

process will be administered and conducted under the oversight of a full-time USACE Rapid
Response representative, with all activities conducted in full coordination with the designated

NPS official.



5. All “self-performed” or contracted Technical Assistance project activities or
activities appropriate for completion under the Rapid Response Business Process will be staffed
at a level of effort agreed upon by NPS and USACE.

B. For the period established in Article V, Terms of Agreement, both USACE and NPS
will contribute efforts toward executing NPS’s environmental technical assistance or restoration
activities by mutually agreeing to the following:

1. NPS will provide USACE with adequate “seed money” for each project so
that USACE may develop a project estimate, negotiate a contract delivery order, and develop
draft work plans for the desired project action. Typically, the seed money required will be
between $15,000 and $35,000, depending on the size and complexity of the project. The amount
of seed money required will be determined on a project-specific basis and will be agreed upon by
the NPS Program Officer and the USACE Program Officer.

2. The circumstances of contracted projects executed under the terms of this IA
meet the Rapid Response Support Requirements provided at Attachment 1.

3. The NPS Program Officer (to be defined) or other designated NPS official
may designate a project under this IA as Technical Assistance, Rapid, or Immediate in
coordination with the designated USACE Program Officer.

4. All projects designated as “Technical Assistance” will be executed in
accordance with the NPS Form 10-192 WOF SOW (Attachment 4), as determined appropriate by
both NPS and USACE.

5. The intent of USACE is to execute all projects designated as “Rapid” in such
a manner that will allow a fully mobilized site presence within 30 to 60 days from the date of the
initial receipt of funding authorization from the NPS. However, both parties recognize that
unforeseen prevailing circumstances, including regulatory intervention, technical design
complications, and other unforeseen conditions, may provide cause to either expedite or delay
these mobilization goals for a “Rapid” project.

6. The intent of USACE is to execute all projects designated as “Immediate” in
such a manner that will allow a fully mobilized site presence within 72 to 140 hours from the
date of the initial receipt of funding authorization from the NPS. Both parties recognize that all
“Immediate” projects will be executed under an initial contract action and then finalized within
120 days of contact award. Further, both parties recognize that unforeseen prevailing
circumstances, including regulatory intervention, technical design complications, and other
unforeseen conditions, may provide cause to either expedite or delay these mobilization goals for
an “Immediate” project.

7. All activities contracted by USACE under this [A may be executed as a cost-
reimbursable or a firm fixed-price contractual agreement, as determined appropriate by both

USACE and NPS.



C. For the period established in Article V, Terms of Agreement, both USACE and NPS
will contribute efforts toward executing homeland defense/security services providing support to
homeland defense/security initiatives involving the assessment and/or implementation of
preventative measures to address facility vulnerabilities or remediation damages or materials
from actual attack.

V. Terms of Agreement.
A. This IA will be effective until terminated by the agreement of both parties.

B. Each party will appoint a Program Officer who will be responsible to oversee the
tasks performed under this IA. The Program Officers designated in Article III have the authority
to agree to and approve technical changes in the Scope of Work.

C. This IA may be modified or amended only by written mutual agreement of the parties.
Either party may terminate this IA by providing written notice to the other party. The
termination shall be effective upon the sixtieth (60™) calendar day following notice, unless a later
date is set forth. In the event of termination, NPS shall continue to be responsible for all costs
incurred by USACE under this IA and for the cost of closing out or transferring any ongoing
actions.

V1. Financial Administration.
A. Funding between NPS and USACE.

1. NPS shall obligate and provide funding on a reimbursable basis to USACE
based on the tasks described, committed to, and undertaken by the USACE. If USACE
determines at any time during the work that the funding initially provided will not be adequate
for all costs related to its work, then USACE shall immediately notify NPS. NPS shall be
responsible for obtaining the necessary additional funds. USACE will cooperate in these efforts
but will not furnish USACE appropriations. USACE project cost information (effective rates,
general and administrative (G&A) overhead costs, and departmental overhead (indirect) costs) is
located at Attachment 2.

2. If estimated costs exceed available funding and additional funds are not
available to complete the project, then USACE will advise NPS and cease work. NPS shall pay
all costs incurred by USACE up to the date of this direction plus all costs related to terminating
any contracts for the convenience of the Government and all valid contract claims.

3. Upon completion of the assistance contemplated under this IA, USACE shall
conduct a final accounting to determine the total actual costs of the assistance provided. NPS
may deobligate any amounts obligated in excess of the actual costs incurred by USACE within
90 days of the final accounting of each project.



4. USACE will be responsible for tracking funds and budgets for this work.
USACE will use its normal accounting practices and charge its normal indirect overhead rates
for this work. At any time, upon request by NPS, USACE will provide information on current
rates, as rates are subject to change.

5. USACE will not bill NPS more often than monthly for the reimbursement of
its costs incurred up to the maximum amount authorized under this IA. Billing will be processed
via electronic on-line payments of SF1080 bill invoices.

Billings will reference the following:

NPS Agency Location Code: 14 10 0099
NPS Doc Number: NPS Form 10-192, Block 2
NPS Account Number Form: NPS Form 10-192, Block 19a

USACE Financial POC:

Barb Haskins, Program Analyst
402-221-7823

6. USACE shall establish and maintain records and receipts of the expenditure of
all funds under this IA. The records shall be maintained in sufficient detail to permit
identification of the nature of expenditures made by USACE and shall be made available for
inspection by NPS officials upon request. Once a Work Order has been issued, USACE will
provide a copy to NPS.

7. Reporting Requirements (See Attachment 3).

B. Modifications. Changes, additions, and deletions to the Scope of Work to be
performed for an individual project must be formalized by a modification to the respective Work
Order, as discussed in Article VIII of this IA. They should be supported by a revised or
proposed NPS budget, approval by USACE, and other appropriate documentation.

VII. Public Information.

A. Consistent with the Freedom of Information Act (FOIA) (5 U.S.C. § 552 et seq.),
procedures for the timely release of information to the public regarding projects and programs
implemented under this TA will be coordinated by NPS and USACE. The Administrative Record
project file remains the responsibility of NPS. USACE will provide copies of all documentation
to NPS and NPS’s repository.

B. Justification and explanation of NPS’ programs before Congress and other agencies,
departments, and offices of the Federal Executive Branch shall be the responsibility of NPS.
USACE may provide, upon request, any assistance necessary to support NPS’ justification or
explanations of the NPS programs conducted under this IA. In general, NPS is responsible for
all public information. NPS or USACE shall make its best effort to give the other party advance



notice before making any public statement regarding work undertaken or contemplated under
this [A.

VIII. Work Orders.

A. Tt is anticipated that Work Orders will be periodically issued by mutual agreement of
the parties under this IA. However, nothing herein should be construed to require NPS to place
any minimum amount of work under this IA. The Work Order will serve the purpose of defining
the scope, establishing funding limitations, and providing funding data for each project. NPS
Form 10-192 will be used for each successive project, including amendments (See Attachment
4).

B. USACE shall notify the NPS Program Officer and the NPS Contracting Officer in
writing whenever it has reason to believe that the total cost of the performance for any Work
Order will be greater or substantially less than had been previously estimated. As part of the
notification, USACE shall provide NPS a revised estimate of the total cost of performing any
work segments set forth herein.

C. USACE shall monitor, collect, control, and report costs against each Work Order
identified. In no event will USACE be entitled to reimbursement of more than the funding
limitation for each Work Order. Reporting requirements are specified in Article VI. Attachment
3 contains project Reporting requirements.

D. Upon notification to USACE of any intended Work Order or modification to any
existing Work Order, USACE shall submit a Government Estimate and a Scope of Work (SOW)
containing the following information: a description of the work to be performed, the level of
effort, the period of performance for such work, the personnel designated for the work activity,
and the total funding needed to allow completion, along with cost data in such detail as the NPS
Contracting Officer may require and any other terms and conditions deemed appropriate.
However, it is understood that cost data provided with such Government Estimate and SOW
identifying the expected total estimated cost or level of effort for a work segment have been
provided for the purpose of establishing the reasonableness of the funding limitations. No work
is authorized except as included and funded by a Work Order incorporated in the IA--and then
only if the aggregate dollar value of all Work Orders is within the total estimated cost specified
for the project specific work assignment.

IX. Technical Direction and Surveillance.
A. The work to be performed by USACE under this IA is subject to the surveillance
(oversight) of and written technical direction of an NPS Program Officer, identified in Article III

of this IA. The term “technical direction” is defined to include, without limitation, the following:

1. Information to USACE that assists in the interpretation of drawings,
specifications, or technical portions of Articles IV and VIII of this IA.



2. Review and, where required by the [A, approval of technical reports,
drawings, specifications, or technical information to be delivered by USACE to NPS under this
IA.

The Program Officer shall monitor USACE performance with respect to compliance with
the requirements of this IA.

B. Technical direction and management surveillance shall not impose tasks or
requirements upon USACE additional to or different from the tasks and requirements stated in
Articles IV and VIII of this IA. In order for the technical direction to be valid, it:

1. Must be in writing and be consistent with the tasks and requirements stated in
Articles IV and VIII of this IA and

2. May Not:

(1) Constitute an assignment of additional work outside the tasks and
requirements stated in Articles IV and VIII of this IA;

(i) In any manner cause an increase or decrease in the total estimated
IA cost or the time required for the IA’s performance;

(i)  Change any of the expressed terms, conditions, or specifications of
the IA; or

(iv)  Accept non-conforming work.

C. USACE shall proceed promptly with the performance of technical directions duly
issued by the NPS Program Officer in the manner prescribed by Article IX.B. and that are within
his authority as stated in Article IX.A. However, USACE shall immediately cease the
performance of any technical direction upon receipt of a written instruction to that effect from
the NPS Contracting Officer.

D. If, in the opinion of USACE, the technical direction issued by the Program Officer is
within one of the categories as defined in Articles IX.B.2(i) through (iv) above, then USACE
shall not proceed but rather shall notify the Contracting Officer in writing within five (5)
working days after the receipt of any such technical direction. (Because technical directions are
not part of the IA, there is no need to modify the IA.) Such notice shall (1) include the reason
upon which USACE bases its belief that the technical direction falls outside the purview of
Article IX.A. above and (2) include USACE’s best estimate as to any necessary revisions in the
estimated cost, performance time, delivery schedules, and any other contractual provisions that
would result from implementation of the technical direction. If, after reviewing the information
presented, the NPS Contracting Officer determines that such technical direction is authorized by

Article IX.A., then the Contracting Officer will direct USACE to proceed with the
implementation of such technical direction and USACE shall comply. In the event that the NPS

Contracting Officer determines that it is necessary to avoid a delay in performance of the IA, she



may direct in writing that USACE proceed with the implementation of the technical direction
pending receipt of the information to be submitted.

E. The only persons authorized to give technical direction to USACE under this IA are
the NPS Contracting Officer, the NPS Program Officer identified in Article I1I, and the NPS
Work Order POC as identified in Block 21 of NPS Form 10-192 (Attachment 4).

X. Contract Claims and Disputes.

A. All claims and disputes by contractors arising under or relating to contracts awarded
by USACE will be resolved in accordance with Federal law and the terms of the individual
contract. USACE will have dispute resolution authority for these claims. Any USACE
Contracting Officer’s final decision may be appealed to the Armed Services Board of Contract
Appeals (ASBCA) by the contractor pursuant to the Contract Disputes Act of 1978 (41 U.S.C. §
601-613). In lieu of appealing to ASBCA, the contractor may bring an action directly in the
United States Court of Federal Claims.

B. USACE will be responsible for handling all litigation involving disputes and appeals
and for coordinating with the Department of Justice, as appropriate. USACE will promptly
notify the NPS Contracting Officer orally and in writing upon the filing of any claim or litigation
relating to the contract or upon a USACE decision to file a claim or institute litigation for which
NPS may be financially responsible. USACE will provide regular status reports concerning any
pending claim or litigation and copies of all pleadings filed in litigation.

C. USACE will not settle any claim or litigation without first advising and consulting
with NPS and fully considering the position of NPS to the maximum extent possible. If NPS
requests that USACE pay a claim or settle litigation, USACE will make every effort to do so,
provided the USACE Contracting Officer deems it appropriate to settle.

XI. Liability.

If liability of any kind is imposed on the United States relating to USACE’s provision of
goods and services under this IA, including liability under CERCLA and RCRA, NPS will
remain responsible as the program proponent for providing such funds as are necessary to
discharge the liability and all related costs.
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X11. Implementation.

This IA 1s effective upon signature of the responsible parties of both agencies.

ON BEHALF OF THE ON BEHALF OF THE
NATIONAL PARK SERVICE U.S. ARMY CORPS OF
ENGINEERS

/‘4;3 ERNEST QUINTANA
Regional Director

Commanding

] j—/fo /03 28 I 2oax
Date /

Date NS

THEORA MCVAY
Contracting Officer

judey 30, FOF
Dat 4 .
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ATTACHMENT 1
SUPPORT REQUIREMENTS

Where:

e Sites currently owned or controlled by the Federal Government;
e Sites formerly owned or controlled by the Federal Government;
e Sites where the Federal Government is otherwise authorized to respond.

For What:

Federal Response: Rapid Response provides a full response service to the Federal customer
in situations where rapid or immediate response action is necessary to protect human life,
public health, or the environment. In addition, it can be used where the need exists for a rapid
or immediate response action as dictated by congressionally mandated start dates, the
Environmental Protection Agency, or regulatory constraints.

Homeland Defense/Security: Rapid Response provides time-sensitive support to homeland
defense/security initiatives that involve the assessment and/or implementation of preventative
measures to address facility vulnerabilities or the abatement, minimization, stabilization,
containment, mitigation, or elimination of damages or materials remaining from an actual
attack by a terrorist, terrorist organization, or hostile country.

USACE Mission Support: Rapid Response provides full support to all U.S. Army Corps of
Engineers commands that directly request assistance in meeting their base mission support
needs where there is an immediate threat to human life, public health, or the environment.

Rapid Response Business Process Activities: Rapid Response can be used to provide support
to projects that may not involve imminent threats to human life, public health, or the
environment but may have significant impacts on human life, public health, or the environment.
Rapid Response can support projects where unforeseen conditions are highly prevalent and the
ability to provide a detailed design is impractical and adverse impacts to human life, public
health, and the environment could exist.
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ATTACHMENT 2
GENERAL ADMINISTRATION AND TECHNICAL RATES

Technical Support Activities:

Technical support and consulting activities using in-house labor will be on a direct
reimbursable basis and limited to a total not-to-exceed figure that has been thoroughly
coordinated with the NPS Program Officer. Current USACE general administrative and
overhead rates are attached (Attachments 2A and 2B) and are subject to change on a monthly
basis. Basic wage rates will typically be at the GS-07 through GS-12 scale.

USACE construction management includes contract administration activities and full-
time construction and field oversight by at least one full-time Rapid Response Construction
Representative or Project Engineer. The Rapid Response User Fee is applied through a
revolving fund to reimburse various overhead costs incurred with the operation of the Rapid
Program, such as the procurement of new contracts, contract negotiations, and administrative
costs.

Engineering and technical support activities typically include pre-award and award
activities and award of the basic Work Order and may include the initial site visit to an NPS
removal action site, review of the contractor’s work plan, review of the site safety and health
plan, incidental design activities associated with the removal action, and task order negotiations.
Generally, engineering costs are limited to less than 2-3 percent of the basic delivery order
amount but will vary based on the complexity of a project. All engineering costs will thoroughly
coordinated with the NPS Project Officer.

USACE labor costs for general and administrative and project-specific labor are included
in Tables 1 and 2 (Attachments 2A and 2B).
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ATTACHMENT 2A

Table 1

ENGINEERING, CONSTRUCTION, PPPM (CDO)
TOTAL PROJECT CHARGE BREAKDOWN
AS OF 6 APRIL 2003

To calculate the hourly labor cost for in-house staff:

Overhead Labor Rates Total Cost Impact

Overhead Item Rate Formula Mil/DERP Civil/EPA
Effective Multiplier 55.0% HrPay X 1.55 = 1.55 1.55
Dept OH MIL 47.1% 1.55X47.1= 0.7301
Dept OH CIV 53.5% 1.55X53.5= 0.8293
G&A OH MIL 22.4% 1.55X224= 0.3472
G&A OH CIV 23.4% 1.55X234= 0.3627

Total Labor Multiplier (reg. Labor) 2.627 2.742

Effective Rate Costs:

Annual Leave
Sick Leave
Administrative Leave
Holidays
Government Contributions to:
Retirement
Life Insurance
Health Insurance
Social Security

General & Administrative (G&A) Overhead Costs:

Executive Office

RMO

Public Affairs Office

Office of Counsel

CPAC & CPOC (Human Resources)
Logistics Management Office
EEO

Safety Office

Security Office

Internal Review Office

IMO

Contracting Division

MRD Plane (partial)

F&A

Departmental Overhead (Indirect) Costs:

Labor & Overtime (Indirect
Personnel)

Training

Per Diem & Travel (Training
& Indirect Personnel)

Permanent Change of Station
(PCS) Related Costs

Freight Charges

Supplies & Materials, Magazine
Subscriptions, Microfilm, Software

Telephone, Mail

GSA Space & Utilities

Equipment Rental

Rental GSA Vehicles

Reproduction

Expendable Tools

Photo Unit/Graphics

Communications Unit

Shops and Yards (Maintenance Base)

Depreciation

Insurance

Plant Replacement

MRD Plane (partial)

12



RAPID RESPONSE PROGRAM OFFICE

ATTACHMENT 2B

Table 2

TOTAL PROJECT CHARGE BREAKDOWN

AS OF 6 APRIL 2003
Overhead Labor Rates Total Cost Impact

Overhead Item Rate Formula Mil/DERP Civi/EPA
Effective Multiplier 55.0%  HrPay X 1.55= 1.55 1.55
Dept OH MIL 63.4% 1.55X634= 0.9827

Dept OH CIV 63.4% 155X 63.4= 0.9827
G&A OH MIL 22.4% 1.55X224= 0.3472

G&A OH CIV 23.4%  1.55X234= 0.3627

Total Labor Multiplier (reg. Labor) 2.880 2.895

For questions concerning this info, contact Barb Haskins, 402-221-7823.
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ATTACHMENT 3
JA REPORTING REQUIREMENTS

USACE will provide monthly progress reports to the NPS PM or Project Officer containing the
following information:

Site name and IA/WOF number.
Summary of work performed.

Accounting of funds expended during the reporting period and the project to date, which
includes a budget cost breakdown.

Summaries of all change orders and claims made on the contract during the reporting
period.

Summaries of all contacts with representatives of the local community, public interest
groups, or State/Federal government during the reporting period.

Summaries of problems or potential problems encountered during the reporting period.
Projected work for the next reporting period.
Attachment of a copy of all certified requests for reimbursement (SF1080) for all USACE

costs submitted to NPS for payment during the reporting month. USACE will submut all
SF1080’s using an electronic billing process.
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NPS Form 10-192

New (5/01)
"l
UNITED STATES ’
DEPARTMENT OF THE INTERIOR
NATIONAL PARK SERVICE
INTERAGENCY ACQUISITION AGREEMENT
Page 1 of
1. Fiscal Year 2. TAA Number 4. Type 5. Modification No.

3. Other Agency Number Original Mod

6. This Agreement is entered into by

7. Amount of this transaction

Previous amount

8. Total amount

9. Name of Agency: 10. Closeout date:

11. Under the authority of:
Economy Act 31 U.S.C. § 1535 (a)
Reciprocal Fire Act 42 U.S.C. § 1865 (a)
Other (cite authority) P.L. 106-291

12. Term of Agreement: 13. Economy Act determination attached?
Effective Date: Completion Date: Yes No

14. Statement of Work: (see attached) 15. Bureau Procurement Chief approval attached?
To perform work as described herein for the agency named in item 9. [] (Required for actions $500,000 and above.)
To have work performed for NPS by the agency named in item 9. [ Yes [] No

PAYING AGENCY BILLING AGENCY

16. Agency location code 16a. 14 10 0099 16b.

17. Fund account symbol/appropriation 17a. 17b.

18. Period of fund availability 18a 18b.

19. Account/cost structure 19a. 19b.

20. Procurement document number 20a. 20b.

21. Name of key officials 21a. Theora McVay 21b.

22. Key official’s telephone number 22a. 402-221-3487 22b.

23. Billing method: orPAC [X Point of Contact for OPAC Name: Telephone:

24. Billing frequency: Annually [] Quarterly [] Monthly X Other (identify) ]

25. Billings through OPAC must always specify the NPS Interagency Acquisition Agreement Number and Account Number(s).

26. Theora McVay National Park Service 1709 Jackson Street
Contracting Division Midwest Regional Office Omaha, Nebraska 68102

Execution of this Agreement constitutes an obligation against the requesting agency, and authority for the servicing agency to proceed with the work
and services to be performed. Nothing contained herein will be construed as binding the paying agency to expend in any one fiscal year sums in
excess of appropriations made by Congress for the purposes of this Agreement for that fiscal year. This Interagency Acquisition Agreement may be
modified at any time during the Agreement period by written Agreement between the parties and may be terminated by either party after sixty (60)
days written notice.

26a. Approved for the National Park Service, by:

PENDING AVAILABILITY OF FUNDS Typed Name and Title: Theora McVay, Contracting Officer

Telephone and e-mail:  (402) 221-3487, Theora_McVay@nps.gov

(Signature and Date)

26b. Approved for

Typed Name and Title:

Telephone and e-mail:

(Signature and Date)




DETERMINATION AND FINDINGS

Interagency Acquisition Agreement Number F60240200A4 and F60240200B4
; Between
United States Department of the Interior
National Park Service

and ~N
\w.v." /. 5 Y vm, i ) ﬁ,\ \
Missouri Army National Guard N
FINDINGS

Due to increased vigilance required following the events of September 11, 2001, the National Park Service will
be assisted by the National Guard in supplying security and safety for the public in attendance for the July 4,
2002 holiday celebrations at Jefferson National Expansion Memorial. The normal security measures available
to the NPS do not meet the heightened need.

1. Legal authority for the acquisition otherwise exists, and
2. The action does not conflict with any other agency’s authority or responsibility.
DETERMINATION

In accordance with the Federal Acquisition Regulation, Subpart 17.5, 1 find that this Interagency Acquisition
Agreement is appropriate.

Contracting Officer Date



